Smithfield Shopping Plaza; Printing Co Expansion
Existing Conditions by room number

Room number 1} Storefront door and glazing 9’0” x9’0”; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down carpet; plastic laminated reception counter and base, plastic laminated base and counter top; 2 x 4 Acoustical ceiling 8’9” AFF, painted walls; AC, Fire Sprinkler, Electrical 2 x 4 lights and standard electrical receptacles.

Room number 2} Store Front, 9’0” x9’0”; (2) Partition mounted doors; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down carpet; 2 x 4 Acoustical ceiling 8’9” AFF, painted walls; AC, Fire Sprinkler, Electrical 2 x 4 lights and standard electrical receptacles.  Office Furniture
Room number 3} Storefront door and glazing 9’0” x 9’0”, (1) Partition mounted door; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down carpet; 2 x 4 Acoustical ceiling 8’9” AFF, painted walls; AC, Fire Sprinkler, Electrical 2 x 4 lights and standard electrical receptacles. Office Furniture
Room number 4} (3) rear entrances doors, (2) 3’0” x 6’8” doors and wood frames; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF; painted on gray epoxy floor over past glue, (poor shape); plastic laminated base and counter top; 2 x 4 Acoustical ceiling 8’4” AFF, painted walls; AC, Fire Sprinkler, Electrical Service, 2 x 4 lights and standard electrical receptacles.

 Room number 5} (1) partition mounted Door;  Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down VCT; 2 x 4 Acoustical ceiling 8’0” AFF, painted walls; AC, Fire Sprinkler, Electrical 2 x 4 lights and standard electrical receptacles, Phone board.

Room number 6} (1) partition mounted Door; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down VCT; plastic laminated reception counter and base, plastic laminated base and counter top; 2 x 4 Acoustical ceiling 8’0” AFF, painted walls; Toilet and Sink, AC, Fire Sprinkler, Electrical (1) 2 x 4 lights and standard electrical receptacles.

Room number 7} (1) partition mounted Door; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down VCT; 2 x 4 Acoustical ceiling 8’0” AFF, painted walls; Plastic laminated Toilet Partitions (2) Toilet and (1) Sink, AC, Fire Sprinkler, Electrical (2) 2 x 2 lights and standard electrical receptacles.

Room number 8} Open Breezeway; Stucco on block to 10’1” AFF , Bearing walls to deck,  bar joist bearing approx 12’0” AFF, Floor Stamped concrete; Plaster stucco ceiling 10’1” AFF suspended from bar joist, painted walls; No AC, No Fire Sprinkler, Electrical (a part of shopping plaza House Service)  lights and no receptacles.
Room number 9} (1) Door entrance in block wall;  Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down carpet; 2 x 4 Acoustical ceiling 9’0”AFF, painted walls; AC, Fire Sprinkler, Electrical Service (a part of shopping plaza House Service)  2 x 4 lights and standard electrical receptacles.

Room number 9A} (1) Door partition mounted;  Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down carpet; 2 x 4 Acoustical ceiling 9’0”AFF, painted walls; AC, Fire Sprinkler, Electrical Service (a part of shopping plaza House Service)  2 x 4 lights and standard electrical receptacles.
Room number 9B} (1) Door partition mounted;  Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down carpet; 2 x 4 Acoustical ceiling 9’0”AFF, painted walls; AC, Fire Sprinkler, Electrical Service (a part of shopping plaza House Service)  2 x 4 lights and standard electrical receptacles.

Room number 10} Open Breezeway; Stucco on block to 10’1” AFF , Bearing walls to deck,  bar joist bearing approx 12’0” AFF, Floor Stamped concrete; Plaster stucco ceiling 10’1” AFF suspended from bar joist, painted walls; No AC, No Fire Sprinkler, Electrical (a part of shopping plaza House Service)  lights and no receptacles.

Room number 11} Open Breezeway; Stucco on block to 10’1” AFF , Bearing walls to deck,  bar joist bearing approx 12’0” AFF, Floor Stamped concrete; Plaster stucco ceiling 10’1” AFF suspended from bar joist, painted walls; No AC, No Fire Sprinkler, Electrical (a part of shopping plaza House Service)  lights and no receptacles.

Room number 12} (1) Door entrance in block wall; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down vct; 2 x 4 Acoustical ceiling 8’0 AFF, painted walls; AC, Fire Sprinkler, Electrical (a part of shopping plaza House Service)  2 x 4 lights and standard electrical.

Room number 12A} (1) partition mounted Door; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down VCT; 2 x 4 Acoustical ceiling 8’0” AFF, painted walls; FRP panels to 8’0”; Plastic laminated Toilet Partitions (2) Toilet and (2) lav’s in Plastic Laminated Counter top; AC, Fire Sprinkler, Electrical (a part of shopping plaza House Service)  (1) 2 x 2 lights and standard electrical receptacles.

Room number 13} (1) Door partition mounted; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down vct; 2 x 4 Acoustical ceiling 10’0”  AFF, painted walls; AC, Fire Sprinkler, Electrical (a part of shopping plaza House Service)2 x 4 lights and standard electrical.

Room number 14} (1) Door entrance in block wall; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down vct; 2 x 4 Acoustical ceiling 8’0 AFF, painted walls; AC, Fire Sprinkler, Electrical (a part of shopping plaza House Service)  2 x 4 lights and standard electrical.

Room number 14A} (1) partition mounted Door; Drywall partitions, framed to bottom of bar joist approx 10’0” AFF, Drywall hung to 10’0” AFF;  glue down VCT; 2 x 4 Acoustical ceiling 8’0” AFF, painted walls; FRP panels to 8’0”; Plastic laminated Toilet Partitions (2) Toilet, (2 Urinals, and (2) lav’s in Plastic Laminated Counter top; AC, Fire Sprinkler, Electrical (a part of shopping plaza House Service)  (3) 2 x 2 lights and standard electrical receptacles.
Base Bid

Alternates # 1
Remove approximately 58 LF x 11’0” of concrete masonry bearing wall separating room 8 and 10 from room 9.

Remove wall and slab in (4) 3’ locations sawcut and remove slab in (4) 3’0” x 3’0”  locations space locations approx 19.34 LF apart. Build new foundation slab 12” thick,  reinforce with (4) # 5 at 6” oc EWTB also install 4 anchor bolts per each location Furnish ½” x 12” by combined welded length 58 LF each side beam plates thru bolted with threaded roods washers and nuts thru 8” x 8” tie beam in a stitch pattern, Furnish & install (4)  4” x 4” x 3/8” steel columns with top and bottom plates approximately 12’0” long with anchor bolts for base and weld and bolt top plates. Then remove balance of wall approx 46 LF x 11’0”. Repair floor where wall was removed and columns installed. Floor should be flat from one surface to another.

Door changes, Pair of HM Doors and Frame in room 4 will be required to change to 45 Min. rating, Door leading into  room 11 from expanded 9 will be required as a 45Min rated Door and frame. Doors and Frames for rooms 12 and 14 adjacent to expanded room 9 will have to be upgraded to 45 min. rated openings.

HVAC 

Modified electrical fixtures from 3 lamp in rooms 8 and 10 to 4 lamp.     
Demolition

1. Room 4 

2. Cap plumbing in short wall, remove drinking fountain
3. safe off electric in short wall, 

4. remove drywall and partition framing for short wall, 
5. remove drywall framing and drywall for new door opening into room 8 approximately 8’0” 7’2”

6. Sawcut masonry opening for new 6’0” x 7’0” pair of doors approx 7.68 x 7.83 

7. Room 6

8. Saw cut concrete floor 2’0’ x 2’0” for capping plumbing for toilet.

9. Cap plumbing in wall and below slab, remove Toilet and sink.

10. Tie up Duct and AC grill in ceiling for reinstall 

11. safe off electrical  in wall and tie up lighting fixture above ceiling, 

12. remove drywall and partition framing for 3 partition walls
13. Remove Door and Frame, save for reuse.
14. Remove acoustical ceiling

15. Remove VCT Floor tile, remove glue off of floor.
16. Room 7

17. Saw cut concrete floor  (2) 2’0’ x 2’0” for capping plumbing for toilet.

18. Cap plumbing in wall and below slab, remove (2) Toilet and (1) sink.

19. Tie up Duct and AC grill in ceiling for reinstall 

20. safe off electrical  in wall and tie up lighting fixture above ceiling, 

21. remove drywall and partition framing for 2 partition walls

22. Remove Door and Frame, save for reuse.

23. Remove acoustical ceiling

24. Remove VCT Floor tile, remove glue off of floor.

25. Room 8

26. safe off electrical  in wall and tie up lighting fixture above ceiling, 

27. Remove suspended plaster ceiling.

28. Room 9

29. Tie up Duct and AC grill in ceiling for reinstall 

30. safe off electrical  in wall and tie up lighting fixture above ceiling, 

31. remove drywall and partition framing from block walls

32. Remove acoustical ceiling

33. Remove Glue down carpet, remove glue off of floor.

34. Room 9A

35. Tie up Duct and AC grill in ceiling for reinstall 

36. safe off electrical  in wall and tie up lighting fixture above ceiling, 

37. remove drywall and partition framing for all walls  partition and block walls.
38. Remove window in masory wall approx 4’0 x 4’0” where door is located below

39. sawcut masonry opening for new 8’0” x 8’0” pair of doors approx =97.68 x 8.83

40. Remove Door and Frame, save for reuse.

41. Remove acoustical ceiling

42. Remove Glue down carpet remove glue off of floor.

43. Room 9B

44. Saw cut concrete floor  (2) 2’0’ x 2’0” for capping plumbing for wash basin

45. Cap plumbing in wall and below slab, (1) wash sink.

46. Tie up Duct and AC grill in ceiling for reinstall 

47. safe off electrical  in wall and tie up lighting fixture above ceiling, 

48. remove drywall and partition framing for all walls  partition and block walls

49. Remove Door and Frame, save for reuse.

50. Remove acoustical ceiling

51. Remove VCT Floor tile, remove glue off of floor.

52. Room 10

53. safe off electrical  in wall and tie up lighting fixture above ceiling, 

54. Remove suspended plaster ceiling.

55. Room 11

56. safe off electrical  in wall and tie up lighting fixture above ceiling, 

57. Remove suspended plaster ceiling.

58. Room 12  No Work

59. Room 12A

60. Remove Toilet and replace with toilet removed from room 6 or 7.

61. Repair (1) faucets at sinks

62. Remove Plastic Laminate partition, save for modification and reuse
63. Room 13  No Work
64. Room 14  No Work.

65. Room 14A

66. Re work Flush Valve at (1) Urinal, furnish new flush valve at Urinal # 2.

67. Repair (2) faucets at sinks

Concrete & Masonry
68. Room 4

69. Formwork opening for new 6’4” x 7’2” for pair of doors pre cut approx 7.68 x 7.83

70. Room 6

71. Pour back (1) concrete floor repair 2’0’ x 2’0” for capping plumbing for toilet.
72. Room 7
73. Pour back (2) concrete floor repair 2’0’ x 2’0” for capping plumbing for toilet.
74. Room 8

75. Construct Concrete and masonry wall 8’0” x 12’0” to enclose breezeway, 

76. dowel into existing masonry wall on either side 16” oc and at slab dowel rods 16” oc 

77. Sawcut and install Volclay waterstop in concrete slab, invert 1st course beam block and pour solid (Similar to line 86 in scope of work)

78. Furnish and install balance of wall, complete top of wall with 8” x 16” tie beam with (4) # 5 doweled into existing beams

79. Room 9A

80. Formwork and concrete for opening for new 8’2”” x 8’2” pair of doors pre cut approx =97.68 x 8.83
81. Room 9B

82. Pour back (1) concrete floor repair 2’0’ x 2’0” for capping plumbing for wash sink.

83. Room 10

84. Construct Concrete and masonry wall 4”10” x 9’8” to enclose breezeway, 

85. dowel into existing masonry wall on either side 16” oc and at slab dowel rods 16” oc 

86. Sawcut salb 3/8” x ¾”and install Volclay RX Type 102 waterstop on concrete slab, invert 1st course beam block and pour solid

87. Furnish and install balance of wall, complete top of wall with 8” x 16” tie beam with (4) # 5 doweled into existing beams

88. Room 11

89. Construct Concrete and masonry wall 8’0” x 12’0” to enclose breezeway, 

90. dowel into existing masonry wall on either side 16” oc and at slab dowel rods 16” oc 

91. Sawcut and install Volclay waterstop concrete slab, invert 1st course beam block and pour solid (Similar to line 86 in scope of work)
92. Furnish and install balance of wall, complete top of wall with 8” x 16” tie beam with (4) # 5 doweled into existing beams.
93. Alternate Construct opening in Block wall for 3’0” x 7’0” HM Door and Frame Accessing room number 3 from room # 11

Doors Frames and Hardware

94. Room 4

95. Supply and install (1) pair 3’0” x 7’0” solid core birch doors with HM frame with building standard hardware

96. Room 9

97. Furnish and install  (1) 3’0” x 7’0” 16ga. HM Frame and 18 ga.HM Door with standard tested hardware meeting building code for 45 Min Fire Rating 

98. Room 10

99. Supply and install (1) 3’0” x 7’0” 16ga. HM Frame and 18 ga.HM Door with standard tested hardware meeting building code for wind and impact requirements as a tested assembly 

100. Room 11 

101. Supply and install (1) pre-hung birch doors and  frame with building standard hardware. 
102. Alternate Supply 3’0 x 7’0” 18 ga. HM Frame and 3’0” x 7’0” Solid PCW birch door with standard privacy lock RH swing into room 3
Overhead Door
103. Room # 9A Furnish and install 8’0” x 8’0” rollup door, Door to be current code rated min. 140 mph wind and  impact rated. Manually operated. 

Stucco
104. Rooms # 8, 9, 10, and 11 where exterior walls have been added or modified install a 3 coat stucco textured finish to closely match existing wall color and texture  

Drywall. 

105. Room # 4

106. Furnish framing and drywall to repair to finished opening for a pair of 3’0” x 7’0” opening 

107. Room # 6

108. Skim existing wall to repair where walls from room 6 were removed

109. Room 7

110. Skim existing wall to repair where walls from room 7 were removed.\
111. Rooms 8,9, and 10 
112. Exterior walls furnish Rigid R-11 insulation stick pinned to block walls from floor to deck
113. Room 11.
114. Furnish and install 25 Metal studs 16” oc w / 5/8” type x drywall each side finished to a level 4 finish
115. Install R-11 insulation in wall cavity finish w/  taped and mudded at deck w 3m Fire caulk
116. Rooms 12, 12A, 13, 14 and 14A  where the abut rooms 10 and 11 continue vertical walls above ceilings to deck  treat as a smoke wall
Acoustical Ceiling
117. Room # 1 reinstall 6 new ceiling tiles in rooms 1 and 2 to match room where existing wall once stood.   
118. Room # 4 reinstall new ceilings in rooms 6 and 7 to match room existing height in room 4.   

119. Room # 11 Optional Cost Furnish and install new ceiling in room 11, Ceiling 2 x 4 layin 8’9” AFF .
Flooring
120. Room 1 Repair carpet where wall relocated from, use remnant and closely match.

121. Room 2 Repair carpet where wall removed, use remnant and closely match.

122. Rooms 1, 2, and 3. Optional cost Remove all carpet and replace with VCT tile.

123. Room # 4 install epoxy floor in rooms 6 and 7

124. Room 11 install floor flattener over stamped concrete 

125. Room 11 Install VCT tile and base  
Painting
126. Room # 1, repair where wall was relocated from and to

127. Room # 2, Repair where wall was relocated to and remove from

128. Room # 3, Repair where wall was removed from.

129. Room #3 Alternate, repair wall where Door installed from room 11 into room 3

130. Room # 3Alternate paint 2 coats on Primed HM Frame and Prime and paint 2 coats on 3;’0” x 7’0” wood door

131. Room # 4 repair wall where rooms 6 and 7 once attached and between

132. Room # 4 paint 2 coats on pre primed HM Frame and paint prime and 2 coats on new pair of 3’0” x 7’0” SCW doors.
133. Rooms # 8, 9, 10, and 11 where exterior walls have been added or modified and stucco finish applied prime and paint new and existing openings to closely match existing wall color and texture.

134. Room #s 8,9,9a,9b,10,11  

135. Room # 8 &10 Optional cost to furnish and install Sonneborne 700 B dampproofing sealer on newly enclosed block wall from grade to 12’1” AFF. 

136. Room # 9 Optional cost to furnish and install Sonneborne 700 B dampproofing sealer on newly exposed block wall from grade to 12’1” AFF including former rooms 9A and 9B. 

137. Room 10 paint 2 coats on Primed HM Frame and Prime and paint 2 coats on 3;’0” x 7’0” SCW door 
138. Rooms 8,9,10 and 11 Optional cost Fog structural steel and barjoist including deck except for  mechanical ductwork.
139. Room 12,12A, 13, 14, and 14A No Work

Bath Accessories

140. Room 12A 

141. Furnish and install a partition wall between two toilets.

142. Furnish and install (4) 42” long Grab rails.

143. F & I (2) Toilet Paper dispensers

144. Optional cost if 2 stall doesn’t meet ADA configure stall with 1 toilet

145. Room 14A

146.  Furnish and install a partition wall between two toilets.

147. Furnish and install (4) 42” long Grab rails.

148. F & I (2) Toilet Paper dispensers.
149. Optional cost if 2 stall doesn’t meet ADA configure stall with 1 toilet

Plumbing

150. Room # 9  Install free standing laundry sink where formerly existed a mop sink in corner of room 9B

151. Room 12A Repair faucet in lavatory, replace toilet with one of toilets taken from rooms 6 or 7

152. Room 14A Repair both faucets in counter mounted lavatory, add flush valve to one urinal and repair the other urinal. Confirm both toilets operational

153. Room 12A and 14A Optional price remove and cap one of 2 existing toilets in each room 
HVAC

154. Room 4 install grills as necessary due to removal of walls and ceilings in rooms 6 and 7

155. Room 8, 10,11,12,12A,13,14,14A  Furnish and install New 3 ton split system fiber glass and flex ductwork as required for new layout.
156. Room # 9 Relocate existing 3.5 ton split unit air handler within ceiling of room 9 furnish  new supply and return grills as required. 
alternate Furnish new 3.5 ton split unit with air filtration capabilities for dust control
157. Furnish and install 2 new Remote test stations with audible and visual alert matched to existing duct smoke detectors.

158. Check-out and service existing equipment.

159. Furnish independent Comfort test and balance.

Fire Sprinkler

160. Room number 4 Verify location of sprinkler heads and adjust height due to modified ceiling height in former rooms 6 and 7
161. Room numbers 8, 10, and 11 furnish sprinkler heads in these room turn heads up as no ceilings are included in base bid.

162. Room # 9, 9a and 9b Turn all sprinkler heads in an uprite position all ceiling to be removed 

163. Modify existing sprinkler heads to accommodate new tenant build out. Include engineering and drawings for permit. Include cost for sprinkler permit fee
Electric

164. Rooms 8,9,10,11,12,12A, 13, 14, 14A. Furnish and install new service. Locate service in meter room shown abutting room 14A.

165.  Rooms 8,9,10,11,12,12A, 13, 14, 14A. Disengage existing rooms from House panel electric while enabling all downstream to continue to function. House panel located in meter room shown abutting room 14A.

166. Furnish and install roof mounted disconnect for a 3 ton split unit.

167. Relocate existing 3.5 ton split unit air handler within ceiling of room 9.

168. Furnish alternate new 3.5 ton split unit with air filtration capabilities for dust control

169. Room 2 relocate (2) 2 x 4 lay in light fixtures displaced by wall relocation

170. Room 1 and 2 Furnish 2 duplex receptacles on each side of new wall

171. Room number 4 Reinstall light fixtures tied into ceilings due to removal of rooms 6 and 7.

172. Rooms 8, 10, and 11 furnish suspended (8) 2 x 4 fixtures 3 T 5 lamps suspended by chains from structure above. Lighting to be hung at 9’0” AFF

173. Room 11 Optional price if Acoustical ceiling is installed (2) 2 x 4 will become (3) 2’0” x 2’0” 3 lamp T5 fixtures

174. Room # 9 Furnish and suspend (12) 2 x 4 fixtures 4 T-5 lamps  suspended by chains from structure above. Lighting to be hung at 10’0” above finish floor    
175. Rooms 8,8,10,11 Please note all walls are block, therefore all wall electric will surface mounted conduit and boxes.

176. Room number 9 will have 10 pairs of duplex receptacles all other rooms to have receptacles as required by code 
177. Provide and install exit signs and emergency lighting per code.

178. Install dedicated outlets, general purpose outlets, and low voltage stubs.

179. Furnish a allowance for Fire alarm system to tie in with existing system.

180. Furnish cost for Shunt trip for tenant with multiple services located in different areas

